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l. BACKGROUND

A. The Region

The region served by the Lake Area Planning Council (Lake APC) transportation planning activities
exists within the boundaries of Lake County. Lake County lies within the northern extension of
California's Coastal Ranges. These mountains are characterized by a series of southeast to northwest
trending ridges which are separated occasionally by narrow valleys. Lake County is bounded by
Mendocino County on the west, Sonoma and Napa Counties to the south and Yolo, Colusa and Glenn
Counties on the east. State Highway 20 connects the area with both U.S. 101 and Interstate 5.
The County’s most prominent geographical feature is Clear Lake, which covers approximately 5 percent
of the county’s land area. The northern third of the county is largely unoccupied, much of it lying within
the Mendocino National Forest. Mountains are also predominant in the southern third of Lake County.

B. Population

The U.S. Census estimates place Lake County’s population at 68,163. This includes a population of 46,452
within the unincorporated areas of the county and an incorporated population of 21,711. Clearlake is
the larger of the 2 incorporated cities, with a population of 16,685. The City of Lakeport has a
population of 5,026.

Lake County is a sparsely developed rural area. The bulk of the population is clustered in small areas around
the shores of Clear Lake and in the Middletown/Hidden Valley Lake area in the south of the county.

C. Organization and Management

The Lake Area Planning Council is the Regional Transportation Planning Agency (RTPA) for the Lake County
region. First established in 1972 by a Joint Powers Agreement, the APC now consists of seven members—
2 members of the Lake County Board of Supervisors, 2 council members from the City of Lakeport, 2
council members from the City of Clearlake, and 1 at large citizen members appointed by the Board of
Supervisors. With the addition of a representative of the Caltrans District 1, the APC Board becomes the
Policy Advisory Committee.

A Technical Advisory Committee (TAC) serves to advise the APC on various transportation matters. The
TAC is comprised of representatives from the Planning and Public Works staff of each of the joint powers
entities, plus California Highway Patrol, Lake County Airport Advisory Committee, transit, and Caltrans
representatives.

D. History of Pavement Management Systems in Lake County

The Pavement Management Program in Lake County was originally developed in 3 phases. Each phase
included network identification, pavement condition surveys, data input and PCI calculations. Phase | was
completed in 1995 and included the Federal Aid Secondary roads within the jurisdictions of Lake County,
City of Lakeport and City of Clearlake. Phase Il, concluded in June 1996, included 202 miles of roads within
the 3 jurisdictions. Phase Il added 178 miles of roads within the jurisdictions of Lake County, the City of
Lakeport and the City of Clearlake.

As part of the APC’s 2004/2005 Overall Work Program, a complete update of the entire county’s Pavement
Management Program was conducted, including field surveys, budget scenarios, and funding
recommendations. This update utilized MTC'’s StreetSaver version 7.5. In addition, the project included a
component to link the PMP databases to the County and the cities’ Geographic Information System (GIS)
street centerline files.



Again, in the 2007/08 Overall Work Program, a complete update of the entire county’s Pavement
Management Program was conducted, including field surveys, budget scenarios, and funding
recommendations. This update utilized MTC'’s StreetSaver program and included the component to link the
PMP databases to the County and the cities’ Geographic Information System (GIS) street centerline files.
Further updates occurred in the 2010/11, 2014/15, 2018/19, and 2022/23 Overall Work Programs.

There are now a total of approximately 602 miles of road within the programs for all 3 systems. The Lake
County database includes approximately 510 miles (which includes approximately 2 miles of pavement at
the County’s airport facility); the City of Lakeport database now includes approximately 29 miles; and the City
of Clearlake database now includes 63 miles.

Use of the program varies among the agencies. Some agencies utilized the program as a preventive
maintenance programming tool and have performed in-house pavement condition surveys, while others have
not fully utilized the program or entered new data.

E. Purpose

The Lake Area Planning Council is soliciting proposals for consultant services to update the Pavement
Management Programs for the County of Lake and the cities of Clearlake and Lakeport by conducting
condition surveys and updating databases. In addition, each agency’s GIS linkage will need to be revised
as appropriate for compatibility with the updated survey data.

IL. PROJECT DESCRIPTION

A project has been included in the APC’s 2026/27 Overall Work Program to provide for consultant services
to update the Pavement Management Programs for the County of Lake, the cities of Clearlake and Lakeport,
utilizing the StreetSaver program. This will include conducting condition surveys and updating databases for
each agency. In addition, each agency’s GIS linkage will need to be revised as appropriate for compatibility
with the updated survey data. Reports on the conditions, needs, and budget scenarios will be included as
well. Training on the use of the StreetSaver program for local agency staff is also part of the project.

. SCOPE OF WORK

The Lake Area Planning Council intends to engage a consultant to conduct a Pavement Management
Program Update for the local agencies in Lake County utilizing the most current version of the Metropolitan
Transportation Commission’s StreetSaver software. This project shall include PMP updates for street
systems in the cities of Clearlake and Lakeport, and the County Road system. In addition to performing
updates of the existing systems, the project shall include a GIS linkage for each agency using the GIS
Toolbox in StreetSaver.

Each proposal, at a minimum, shall include the following tasks:

A. Meetings

The consultant shall conduct a kick-off meeting with the project stakeholders, including representatives from
each local agency and the APC. In addition to the kick-off meetings, other meetings may be held throughout
the course of the project as needed. At this time, it is assumed that meetings will be held remotely. However,
there could be in-person meetings if conditions change.



B. Conduct Field Surveys

The consultant shall conduct field surveys on all paved arterial, collector, and rural/residential roadways, with
a PCl greater than 25 at the time of the last update, within the roadway systems of the County of Lake (entire
paved system), the City of Clearlake (113.8 centerline miles), and the City of Lakeport (29.7 centerline miles),
for a total of approximately 642.6 centerline miles.

The consultant may propose using technologies, such as automated pavement condition assessment tools,
machine learning algorithms, or other advanced data analysis methods, to supplement or enhance the field
survey process, provided that such tools meet industry standards for accuracy and reliability.

C. Data Input

The consultant shall input field data and perform PCI calculations utilizing the most current version of MTC's
StreetSaver software (online version) for the County and the cities of Clearlake and Lakeport. This task will
include updating maintenance and rehabilitation history for each agency. The data input and updating should
also include reconciliation of the events migration table for each agency.

The County and the cities of Clearlake and Lakeport currently utilize Al-driven PCI Analysis software
(Vialytics). The consultant shall verify the validity of continued use of the Vialytics software for accuracy in
PCI data collection. If Vialytics is deemed proficient, the consultant will update StreetSaver road
segmentation to match Vialytics road segmentation and create an SOP (Standard Operating Procedure) for
updating StreetSaver with Vialytics Data and provide training to local agency staff. If Vialytics is deemed
insufficient, the consultant will suggest alternative software (if any) that is more accurate and provide
suggestions to allow local agency staff to conduct PCl assessments to maintain StreetSaver Data between
PMP updates.

D. GIS Linkage

The consultant shall update the link between the Pavement Management Program and GIS data as needed
for the County and the Cities of Clearlake and Lakeport, utilizing Vialytics and the StreetSaver GIS modules.
The consultant shall provide a ‘shareable link’ or ‘interactive map’ that the County and the cities of Clearlake
and Lakeport may post on respective entity websites.

E. Training

The consultant shall provide basic training to local agency staff (2-3 Staff per agency) on utilizing the most
current version of StreetSaver web-based software, PCI Analysis Vialytics and the GIS Toolbox feature. It
is expected that training shall total approximately 1 full day per agency. Training can be conducted in a group
setting, or individually for each agency. The consultant shall provide field training or ability to observe field
surveys and train staff on importing PCI data into StreetSaver (see section C. Data Input).

F. Report Generation
The consultant shall prepare separate pavement condition reports for the maintained mileage on the County
system and for the cities of Clearlake and Lakeport systems.

In addition, Budget Needs and Budget Scenario Reports shall be prepared for each agency. A total of 4
budget scenarios shall be prepared for each agency.



Upon completion of the project, the consultant shall prepare a final project report for each agency. The Final
Report shall conform to the following format to the extent possible:

Title Page

Table of Contents

List of Tables

List of Figures

List of Appendices

Executive Summary
Statement of study objectives
Methodology of study

: Results of study

10. Conclusions

1. Recommendations

12. References and bibliographies

©CoNORWN =

A total of 3 copies of each report shall be provided by the consultant and distributed as follows: 2 copies to
the agency, 1 copy to the Area Planning Council. In addition, an electronic copy of the reports shall be
provided on flash drive, or by other acceptable means, to each agency and to the Area Planning Council.

G. Presentations
The consultant shall present the reports and findings to Lake APC and governing bodies of local
jurisdictions. These presentations may be conducted remotely.

Iv. PROPOSAL REQUIREMENTS

Each technical proposal shall contain as a minimum, the following elements:

A. Identification of Prospective Contractor
The proposal shall include the name of the firm/organization submitting the proposal, its mailing address,
telephone number, e-mail address, and the name of an individual to contact if further information is desired.

B. Management

The prospective contractor shall designate by name the project manager to be assigned to this project. The
selected contractor shall not cause the substitution of the project manager without prior approval of the Lake
Area Planning Council.

C. Personnel

The prospective contractor shall describe the qualifications of all professional personnel to be employed,
including a summary of similar work or studies performed, a résumé for each professional, a statement
indicating how many hours (estimated) each professional will be assigned to the contract and what tasks
each professional will perform. The contractor shall not cause members of the project team to be substituted
without prior approval of the Area Planning Council.

D. References
The prospective contractor shall provide names, addresses, and telephone numbers for at least 3 clients for whom the
prospective contractor has performed work similar to that proposed in this request. A summary statement for each
assignment shall be provided.
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E. Subcontractors

If subcontractors are to be used, the prospective contractor must submit a description of each person or firm
and the work to be done by each subcontractor. The cost of the subcontract work is to be itemized in the
cost proposal. Subcontractor mark-up on direct costs, as well as contractor mark-up on subcontractor costs,
is not allowed under this project. Subcontractor’s invoices may not be submitted to the Area Planning Council
separately from contractor invoices.

Note: Contractors and subcontractors will be obligated to comply with all applicable Federal and State
procedures for this contract.

F. Methodology

The prospective contractor shall describe the overall approach to the study, specific techniques that will be
used, and specific administrative and operations management expertise that will be employed. If additional
tasks are proposed that are in addition to those outlined in the RFP, they should be listed as “optional” with
a separate budget.

G. Schedule of Tasks

The proposal shall contain a detailed schedule identifying major tasks to be undertaken to conduct the work
and timeframe for each task. The schedule shall also identify all meetings, progress reports, deliverables,
and the estimated staffing and hours to accomplish each task and deliverable.

It is estimated that the contractor shall meet with the local agencies at least two (2) times during the project.
The minimum deliverables for this project include: (1) field surveys, (2) data input, (3) pavement condition
report, (4) budget scenario reports, (5) updated GIS linkage, and (6) final report. The schedule shall indicate
a deadline for delivery of final products of October 2027, with final invoicing and project completion by
December 2027.

H. Budget

The prospective contractor shall prepare a detailed budget, by task, for the work to be performed. The
budget shall itemize all items that will be charged to the project. Personnel costs shall be shown to reflect
fully-weighted hourly billing rates for all personnel, however, the methodology for calculating the fully-
weighted rates (e.g. labor, overhead rate, fringe, etc.) must also be provided. (See attached Attachment A
— Sample Budget Format) An example of how this methodology may be shown is available in Caltrans
Local Assistance Procedures Manual, Exhibit 10-H1 at https:/dot.ca.gov/-/media/dot-media/programs/local-
assistance/documents/lapm/c10/10h.pdf.

Consultant mark-up on direct costs and subconsultant costs is not allowed. Reimbursement for travel-
related direct costs (hotels, meals, mileage, etc.) is limited to State rates which may be found on the
Caltrans website at: https://dot.ca.gov/programs/accounting/travel-guide. When invoicing, receipts are required
to be submitted for all direct costs, other than fully-weighted personnel costs and mileage reimbursement.
If subcontractors are to be used, the breakdown of subcontract costs shall follow the same format
as that for the prime contractor, including the methodology for calculating fully-weighted rates.

l. Signature

The proposal shall be transmitted with a cover letter that must be signed by an official authorized to bind the
proposer contractually and shall contain a statement to the effect that the proposal is a firm offer for a 90-day
period. The letter accompanying the technical proposal shall also provide the following: name, title, address,
and telephone number of individuals with the authority to negotiate a contract and bind the consultant to the
terms of the contract.
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V. CONTRACTOR AWARD

A. Proposal Review
Each proposal will be reviewed to determine if it meets the requirements contained in Section IV. Failure to
meet the requirements for the Request for Proposals will be cause for rejection of the proposal.

The Area Planning Council may reject any proposal if it is conditional, incomplete, or contains irregularities.
The Area Planning Council may waive an immaterial deviation in a proposal. Waiver of an immaterial
deviation shall in no way modify the Request for Proposals document or excuse the proposer from full
compliance with the contract requirements if the proposer is awarded the contract.

B. Proposal Evaluation

An evaluation committee will evaluate those proposals that meet the proposal requirements. The Area
Planning Council reserves the right to select a Consultant based solely on written proposals, although
interviews of top-ranked proposers may be conducted if appropriate or needed. Evaluation will be based on
the proposer's understanding of work scope requirements demonstrated by responsiveness and
comprehensiveness of the proposal, qualifications of individuals or firm/organization, successful experience
and performance with similar projects, proposal contents and methodology, and cost proposal/staffing and
resource allocation.

Scoring will be as follows:

Qualifications of Individual or Firm/Organization (20 points maximum)
Experience/Performance with Similar Projects (30 points maximum)
Proposal Contents & Methodology (30 points maximum)
(
(

Cost Proposal Including Budget/Resource Allocation 20 points maximum)
Total Points Possible 100 points maximum)

The evaluation committee may decide to entertain formal oral interviews from the final short list of proposers
to provide additional input into the evaluation process. The consultant would be expected to provide a 15-
minute oral presentation that will be followed by a 15-minute question and answer period during which the
committee may question the prospective consultants about their proposed approaches.

Oral Interview Evaluation Criterion

The evaluation committee will carefully evaluate the oral interview based on the following criterion:

Maximum Points
1. Project Understanding 50
2. Project Approach 50
Total Points Possible: 100



C. Contract Award
A contract will be negotiated with the individual or firm determined in the evaluation process to be best suited
to perform this project. Contract award is tentatively scheduled for December 11, 2026.

If a contract cannot be negotiated with the individual or firm submitting the highest rated proposal which is in
the best interests of the Area Planning Council, then staff will terminate negotiations with that firm and
commence the negotiation process with the individual or firm submitting the second highest rated proposal.

This contract will be awarded using a cost reimbursement payment method. The contract will include all State
and/or Federal requirements that "flow down" from the funding sources. (See attached Attachment C — Sample
Contract — Lake County City Area Planning Council)

A contract shall not be awarded to a consultant without an adequate financial management and accounting

system as required by 48 CFR Part 16.301-3, 49 CFR Part 18, and 48 CFR Part 31 (per Caltrans’ Local
Assistance Procedures Manual Chapter 10.5). A pre-award audit may be required.

VI. GENERAL INFORMATION

A. Proposal Submittal

Proposals must be received by no later than 5:00 p.m. on November 13, 2026. Lake Area Planning Council will
accept proposals electronically, without requiring print copies until after contractor selection. Proposals (or link
to proposals) may be emailed to Jude Santos, santosj@dow-associates.com, and must be received by the time
and date listed above.

The successful contractor will be required to submit two (2) print copies of the proposal
prior to contract award by mail or hand delivery to:

Jude Santos, Regional Project Coordinator
Lake Area Planning Council 525 South
Main Street, Suite B

Ukiah, CA 95482

B. Late Submittals
A response is late if received at any time after 5:00 p.m., November 13, 2026. Postmarks will not suffice.
Proposals received after the specified time will not be considered and will be returned to the proposer.

C. Modification or Withdrawal of Responses

Any proposal received prior to the date and time specified above for receipt of responses may be withdrawn
or modified by written request of the proposer. To be considered, however, the modified proposal must be
received by the date and time specified above.

D. Time Constraints

The funding source of this study has imposed strict deadlines for completion of the project. Time constraints
are critical; therefore, prospective contractors are advised that a rigorous schedule must be maintained. The
contractor should consider October 2027 as a firm deadline for project completion and must submit a
proposal with a schedule meeting this constraint.



E. Schedule
The tentative schedule of activities related to this contract is as follows:

Activity Date
RFP Distribution October 16, 2026
Written Question Submittal Deadline October 28, 2026
Answers Posted to APC Website October 30,2026
Proposal Submittal Deadline November 13, 2026
Tentative Review/Ranking of Proposals November 20, 2026
Tentative Oral Interview (if necessary) December 2, 2026
Tentative Contractor Selection & Contract December 11, 2026
Award
Project Starting Date — Notice to Proceed December 14, 2026
Final Report/Products Due October 2027
Project Completion and Final Invoicing December 2027

F. Property Rights
Proposals received within the prescribed deadline become the property of the Lake Area Planning Council
and all rights to the contents therein become those of the Council.

G. Amendments to Request for Proposals

The Area Planning Council reserves the right to amend the Request for Proposals by addendum prior to the
final date of response submission. All addenda will be posted on APC’s website

http://www.lakeapc.org/.

H. Funding

Funding for this project will be provided through the Lake Area Planning Council in the 2026/2027
Regional Transportation Planning Work Program. A total of $136,000 in State Rural Planning Assistance
(RPA), Planning, Programming and Monitoring (PPM) and Local Transportation Funds (LTF).

l. Non-commitment of the Lake Area Planning Council

This Request for Proposals does not commit the Lake Area Planning Council to award a contract, to pay any
costs incurred in the preparation of a response to this request, or to procure or contract for services or
supplies. The Area Planning Council reserves the right to accept or reject any or all proposals received as
a result of this request, to negotiate with any qualified individual or firm, or to modify or cancel in part or in its
entirety the Request for Proposals if it is in the best interest of the agency to do so.

J. Resources to be Provided to the Consultant

The Area Planning Council and/or the local agencies shall make the following resources available to
the consultant: existing pavement management databases for County and cities, GIS street centerline
files for County and cities, past Pavement Management Program reports.

K. Public Domain
All products used or developed in the execution of any contract resulting from this request will remain in the
public domain at the completion of the contract.



http://www.lakeapc.org/

L. Questions

Questions regarding this Request for Proposals will be received by telephone, email, or in writing. Written
questions should include the individual's name, the name of the firm, address, and telephone number.
Questions must be submitted no later than October 28, 2026 and should be directed to:

Jude Santos, Regional Project Coordinator
Lake Area Planning Council 525 South
Main Street, Suite B

Ukiah, CA 95482
santosj@dow-associates.com

Questions and answers will be provided in the form of an addendum to this RFP, and will be posted by
October 30, 2026 on APC'’s website http://www.lakeapc.org/.

M. Conflict of Interest

No consultant, subcontractor, or member of any firm proposed to be employed in the preparation of this
project has a past, ongoing, or potential involvement which could be deemed a conflict of interest under the
Fair Political Practices Act of other law. During the term of this Agreement, the consultant shall not accept
any employment or engage in any consulting work that would create a conflict of interest with Lake APC or
in any way compromise the services to be performed under this Agreement. The consultant shallimmediately
notify Lake APC of any and all potential violations of this paragraph upon becoming aware of the potential
violation.

N. Affirmative Action

Prospective contractors should be aware that the Equal Employment Opportunity Requirement of Executive
Order 11246, as amended by Executive Order 11275, Title VII of the Civil Rights Act of 1964, the California
Fair Employment Practices Act and other federal and state laws pertaining to equal employment opportunity
are applicable to any contract awarded by the Lake Area Planning Council.

0. Protest Procedures and Dispute Resolution Process
The Area Planning Council’s “Protest Procedures and Dispute Resolution Process” shall be utilized to resolve
any protests or disputes to this procurement process. (See attached Attachment B — Protest Procedures for

Procurements)

P. Lake Area Planning Council Acknowledgment
The following acknowledgment of participation must appear on the cover or title page of a final report due at
the conclusion of this project:

“The preparation of this report was programmed through the Lake County/City Area Planning
Council’s 2026/27 Regional Transportation Planning Work Program.”


mailto:santosj@dow-associates.com
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Attachment A

Cost Proposal

Project:
Consultant:
Combined Overhead (%) = I:I Fee (%) =|:|
Actual Actual Loaded Labor Date
Hours Rate/Hr Rate*/Hr Amount Total Due
Task 1. type task description tbd
Name Classsification 0 $0.00 $0.00 $0.00
Name Classification 0 $0.00 $0.00 $0.00
Name Classification 0 $0.00 $0.00 $0.00
0 $0.00
Task 2. type task description tbd
Name Classification 0 $0.00 $0.00 $0.00
Name Classsification 0 $0.00 $0.00 $0.00
Name Classsification 0 $0.00 $0.00 $0.00
0 $0.00
Task 3. type task description tbd
Name Classsification 0 $0.00 $0.00 $0.00
Name Classsification 0 $0.00 $0.00 $0.00
Name Classification 0 $0.00 $0.00 $0.00
0 $0.00
Task 4. type task description tbd
Name Classification 0 $0.00 $0.00 $0.00
Name Classsification 0 $0.00 $0.00 $0.00
Name Classification 0 $0.00 $0.00 $0.00
0 $0.00
Task 5. type task description tbd
Name Classification 0 $0.00 $0.00 $0.00
Name Classsification 0 $0.00 $0.00 $0.00
Name Classification 0 $0.00 $0.00 $0.00
0 $0.00
Task 6. type task description tbd
Name Classification 0 $0.00 $0.00 $0.00
Name Classification 0 $0.00 $0.00 $0.00
Name Classification 0 $0.00 $0.00 $0.00
0 $0.00
Task 7. type task description tbd
Name Classification 0 $0.00 $0.00 $0.00
Name Classification 0 $0.00 $0.00 $0.00
Name Classification 0 $0.00 $0.00 $0.00
0 $0.00
Other Direct Cost
Item 1 $0.00
Item 2 $0.00
$0.00
Prime Consultant Total Hours 0 Prime Consultant Total Cost $0.00
Prime Consultant Other Direct Cost $0.00
PRIME CONSULTANT TOTAL COST $0.00
Subconsultant Total Hours 0 Subconsultant Total Cost $0.00
Subconsultant Other Direct Cost $0.00
SUBCONSULTANT TOTAL COST $0.00

TOTAL PROJECT COST: $0.00

* Includes Labor Overhead, Fringe Benefit and General Administrative Expenses (% of Total Direct Labor Cost)

Loaded Hourly Rate Calculation: $ Actual Hourly Rate X (1+Combined of Overhead&Fringe%) X (1+Fee%)

Name/Title of Authorized Representative

Signature

Date



Attachment B

PROTEST PROCEDURES FOR PROCUREMENTS*

l. PROTESTS

The following procedures shall be used by RTPA to fairly and promptly respond to any protests received
regarding third-party contracts or the contracting process. RTPA will consider all protests or objections
regarding the contracting process or the award of an Agreement received by RTPA by 4 p.m. on the
deadlines discussed below. RTPA will review only protests submitted by an actual or prospective
Proposer. Protests by prospective subcontractors will be rejected. A protest by any adversely affected
Proposer must be made in writing and must be mailed or hand delivered to RTPA. A protest which does
not strictly comply with the RTPA protest procedures will be rejected.

A.  Protests Before Bid/Proposal Opening

Protests relating to the content of the solicitation (i.e., RFP, IFB, RFQ), including protests related to
DBE/UDBE requirements, must be filed within five (5) business days after the date the solicitation
or addendum with the revised content is released to the public by RTPA. Failure to file a protest
concerning the content of the solicitation or addendum prior to this deadline constitutes a waiver of
any protest on these grounds.

B.  Protests Related to Determination of Responsiveness

In the event the RFP contains a DBE/UDBE goal and RTPA makes a determination that Proposer
has not met the goal or good faith effort requirements set forth in this RFP, RTPA will send the
Proposer a Notice of Non-Responsiveness. Protests relating to any Notice of Non-Responsiveness
must be filed within five (5) business days after the date of such notice. Failure to file a protest
concerning the non-responsiveness determination prior to this deadline constitutes a waiver of any
protest on these grounds and RTPA shall not be obligated to send Proposer any further notices.

C. Protests After Bid/Proposal Due Date

After Proposers are shortlisted and/or selected for negotiations, notices will be sent to all relevant
Proposers. Protests relating to failure to make the shortlist must be filed within five (5) business
days following protester’s receipt of a notice regarding the shortlisting. Protests relating to the
intent to make an award must be filed within five (5) business days following protester’s receipt of
the notice regarding the intent to negotiate. The date of filing shall be the date RTPA receives the
protest. Untimely protests will be rejected. If deemed necessary, RTPA shall notify all Proposers of
record that a protest has been filed and the award has been postponed until further notice. If
necessary, Proposers will be asked to extend the time for acceptance of their proposal in order to
avoid the need for readvertisement of the solicitation.



Protest Contents

A letter of protest must set forth detailed grounds for the protest and be fully supported with
technical data, documentary evidence, names of witnesses, and other pertinent information related
to the subject being protested. The protest also must state the law, rule, regulation, or policy upon
which the protest is based. Protests concerning the relative weight of the evaluation criteria or the
formula used in assigning points to make an award determination will be rejected. The protester
must allege or establish a clear violation of a specific law, rule, regulation, or policy. If the protester
considers that the protest contains proprietary material that should be withheld, a statement advising
of this fact must be affixed to the front page of the protest document, and alleged proprietary
information shall be so identified wherever it appears. Protests shall be mailed to:

The Protest Administrator
Reference: RTPA Contract Solicitation No. Solicitation #
Role Of The Protest Administrator

If a protest raises solely a question of law, the Executive Director shall retain the services of RTPA
legal Counsel to serve as the Protest Committee. RTPA Legal Counsel will prepare a
recommendation regarding the protest, in writing, to the RTPA Executive Director within ten (10)
business days.

The Protest Administrator shall review each protest to determine if it is in compliance with the
deadline, format, content, and notice requirements set forth in this Section. If a protest does not
meet such requirements if may be rejected without further consideration. A written notice of such
rejection shall be sent to the protester.

If the protest requires resolution of questions of fact, the Protest Administrator, his/her designee
will appoint individuals to participate on a Protest Committee. The Protest Administrator will
endeavor to appoint at least one of the Protest Committee members from an outside agency, and no
one may sit on the Protest Committee that has a known and direct connection to the procurement
that is the subject of the protest. The Protest Administrator also will appoint a chairperson for the
Protest Committee. The Protest Administrator will gather the documents that the Protest Committee
will need for its investigation and prepare a memo to the Protest Committee containing background
information regarding the protest. Any communication regarding the protest between the protester
and RTPA shall be through the Protest Administrator during the protest proceedings. Protesters
may not contact anyone at RTPA other than the Protest Administrator. Protest Committee

The Protest Committee shall ensure the protest was received within the timeline specified and
review the protest to determine if it itemizes in appropriate detail each matter contested as well as
any factual reason(s) for the requested protest. The Committee chairperson shall schedule the date
of the Protest Committee meeting, contact the Committee panel members, and distribute all protest
documentation.

Reply To Protest

The Protest Committee will review all qualifying protests in a timely manner and may hold an
informal hearing if deemed necessary in order to complete its investigation. The Protest Committee
will prepare a recommendation regarding the protest, in writing, to RTPA’s Executive Director
within ten (10) business days of the date of receipt of the protest. All materials included with the



original protest at time of submittal will be considered. Supplemental materials filed by a protester
after the protest deadline will not be considered unless there are extenuating circumstances in the
opinion of the Protest Committee. Protest documents will not be withheld from any interested party
outside of RTPA, with the exception that information will be withheld when required by law or
regulation. The Executive Director or his/her designee will either sustain or reject the protest in
writing based upon the recommendation of the Protest Committee and the best interests of RTPA.
This decision will be communicated in writing to the protestor and/or the party whose proposal is
the subject of the protest and delivered by email or overnight delivery.

Results Of The Protest

If the protest relating to a contract award is sustained, the original Notice of Intent to Award may be
withdrawn after the deadline for protest reconsideration has passed. RTPA then may issue a new
Notice of Intent to Award to a different bidder/Proposer and a new protest period will commence
using the same timelines discussed above. If the protest is rejected, the original Notice of Intent to
Award will stand and RTPA will continue with contract negotiations with the awardee.

Federal Transit Administration Requirements Not Applicable in the absence of FTA Funding
1. FTA Review of Protests

a. In the case of contracts funded by the FTA, the FTA will review only protests
regarding the alleged failure of RTPA to have written protest procedures or alleged
failure to follow such procedures.

b. Alleged violations on other grounds are under the jurisdiction of the appropriate state
or local administrative or judicial authorities. Alleged violations of a specific federal
requirement that provides an applicable complaint procedure shall be submitted and
processed in accordance with that federal regulation. See Buy America Requirements,
49 C.F.R. 661.15; Participation by Minority Business Enterprise in DOT Programs,
49 C.F.R. 26.

c. The FTA will review only protests submitted by an interested party defined as an actual
or prospective bidder or Proposer whose direct economic interest would be affected by
the award of the contract or by failure to award the contract in accordance with FTA
Circular 4220.1F. A subcontractor does not qualify as an “interested party.” (See FTA
Circular 4220.1E, Chapter VII, Section | (1)(c)).”

2. Time for Filing

a. Protesters shall file a protest with the FTA not later than five (5) business days after a
final decision is rendered under the RTPA protest procedure. A copy of any protest
documents filed with the FTA must be provided concurrently to RTPA. In instances
where the protester alleges that RTPA failed to make a final determination on the
protest, protesters shall file a protest with the FTA not later than five (5) business days
after the protester knew or should have known of the failure of RTPA to render a final
determination on the protest.

b. RTPA shall not award a contract for five (5) business days following its decision on a
bid protest except in accordance with the provisions and limitations of subparagraph 6.



After five (5) business days, RTPA shall confirm with the FTA that the FTA has not
received a protest on the contract in question.

Submission of Protest to the FTA

a. The protester must exhaust its administrative remedies by pursuing the recipient’s
protest procedures to completion before appealing the recipient’s decision to the FTA.
(FTA Circular 4220.1F, Page VI1-3, November 1, 2008).

b. Protests should be filed with the FTA Region 9 office and a copy must be sent to RTPA
by the protester.

C. The protest filed with the FTA shall:
o Include name and address of protester

. Identify RTPA as the grantee, the RTPA Contract Administrator, and number of
the contract solicitation

o Contain a statement of the grounds for protest and any supporting documentation.
This should detail the alleged failure to follow protest procedures or the alleged
failure to have procedures and be fully supported to the extent possible

o Include a copy of the local protest filed with RTPA and a copy of the RTPA
decision, if any

RTPA Response
a. The FTA shall notify RTPA in a timely manner of receipt of a protest.

b. RTPA shall submit the following information not later than ten (10) business days after
receipt of notification by the FTA of the protest:

° a copy of RTPA's protest procedure
o a description of the process followed concerning the protester's protest
o any supporting documentation
c. RTPA shall provide protester with a copy of the above submission.
Protester Comments

The protester must submit any comments on the RTPA submission not later than ten (10)
business days after the protester's receipt of the RTPA submission.

Withholding of Award

When a protest has been timely filed with RTPA before award, RTPA shall not make an
award prior to five (5) business days after the resolution of the protest, or if a protest has been
filed with the FTA, during the pendancy of that protest, unless RTPA determines that:



a. The items to be procured are urgently required;

b. Delivery or performance will be unduly delayed by failure to make the award
promptly; or

c. Failure to make prompt award will otherwise cause undue harm to RTPA or the federal
government.

The FTA reserves the right not to participate in the funding of any contract awarded
during the pendency of a protest.

FTA Action

Upon receipt of the submissions, the FTA will either request further information or a
conference among the parties, or will render a decision on the protest.



Attachment C

LAKE COUNTY/CITY AREA PLANNING COUNCIL
AGREEMENT For PROFESSIONAL SERVICES

PROJECT NAME

This Agreement is entered into on xxxxxx, 201x, by and between the Lake County/City
Area Planning Council, hereinafter referred to as the "APC", and (Consultant Name), hereinafter
referred to as “Consultant.”

RECITALS:

The APC may retain independent contractors to perform special, technical, expert, or
professional services. Consultant is equipped, staffed, licensed, and prepared to provide such
services.

The APC is lead agency for Project Name in Lake County, hereinafter referred to as the
"Project,” funded by Funding Source and amount(s) from the State of California, Department of
Transportation, hereinafter referred to as the "State.” The APC shall be responsible to State for
the successful completion of this Project.

All services performed by APC, Consultant and any sub-consultants pursuant to this Agreement
are intended to be performed in accordance with all applicable Federal, State, and County of
Lake laws, ordinances, regulations, and Caltrans’ published manuals, including the approved
grant application. In case of conflict between Federal, State and County of Lake laws,
ordinances, or regulations, the order of precedence for applicability of these laws shall be
Federal, State and County of Lake laws and regulations, respectively.

The APC and Consultant agree as follows:
1. WORK TO BE PERFORMED

Consultant agrees to provide those services, tasks and products detailed in attachments,
incorporated herein by reference. Professional services described in Exhibits A and B may be
refined or amended by agreement of the APC and Consultant.

Exhibit A: Consultant’s Proposal to XXXxxXx
Exhibit B: Project grant application with the scope of work and the project schedule used in
the formal procurement process.

Consultant agrees to perform any additional services as may be required due to significant
changes in general scope of the project or its design, including but not limited to change in
size, complexity, or character. Such additional services shall be paid for by Amendment to
this Agreement or by a Supplemental Agreement and shall conform to the rates of payment
specified in Section 2 hereof.

2. COMPENSATION
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Compensation for services provided shall not exceed $xx,xxx on a job completion basis.
This shall include compensation for completing the tasks and products identified in Exhibits
A and B. Cost overruns and/or failure to perform within the limits of the proposed budget
shall not relieve Consultant of responsibility to provide those tasks and products specified in
the Exhibits.

The APC shall pay Consultant for work required for satisfactory completion of this
Agreement according to the process in Section 3 below. The basis for payment for services
shall be on an hourly rate plus non-salary expenses, in accordance with Consultant's Cost
Proposal, as attached hereto and made a part hereof in Exhibit A.

3. INVOICES AND DISBURSEMENT

The APC will pay Consultant no more than every thirty (30) days based on itemized invoices
for work completed, including documentation of any direct costs. Costs shall be shown to
reflect hourly billing rates for all staff. Monthly invoices shall be accompanied by a brief
summary of progress to date, segregated by task. Sub-consultant invoices shall also include
narrative of work completed as well as detailed receipts of any direct expenses. Consultant
mark-up of direct expenses or of subcontractor invoices are not allowable, therefore APC
will not pay Consultant for any such increases to actual costs incurred.

The APC shall review invoices and may approve them for payment or adjust them after
consultation with Consultant. Total progress payments for each task shall not exceed 100%
of the budget for each major task as shown in Exhibits A and B. The APC will make
payments within 30 days of receipt of Consultant's invoices.

The APC shall hold retainage of ten (10%) percent of each invoice. This retention shall be
released to Consultant within 30-days after receiving final work products deemed
satisfactorily completed by APC.

Travel expenses and per diem rates are not to exceed the rate specified by the State of
California Department of Personnel Administration. For more information, refer to:
http://www.dot.ca.gov/ha/asc/travel/ch12/1consultant.htm

If the APC substantially alters the scope of work, the maximum fee may be changed by
Supplemental Agreement or an Amendment signed by both the APC and Consultant.

4. REPORTS
Due dates and milestones are detailed in Exhibit A. Preparation of deliverable work products
detailed in Exhibits A and B shall be in formats acceptable to the APC. The APC will
provide Consultant with guidance on acceptable formats. Consultant shall bear the expense
of all printing and reproduction costs of the deliverables, until the final deliverables are
accepted by the APC.

5. SERVICES OF THE LAKE COUNTY/CITY AREA PLANNING COUNCIL
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The APC shall provide full information as to its requirements for performance of this
Agreement, attached as Exhibit B.

The APC shall provide program guidance and appropriate monitoring of work task
performance under this Agreement. The APC shall place at the disposal of Consultant all
available information pertinent to the project.

The APC will examine all studies, reports, or other submittals from Consultant and will make
every effort to provide comments pertaining thereto within ten (10) calendar days of receipt.

6. TERM OF AGREEMENT

The term of this Agreement shall be from xxxxxx, 201x through xxxxxx, 201x. Execution of
this Agreement by the APC shall constitute Consultant's authority to proceed immediately
with the performance of the work described by Exhibits A and B, provided that evidence of
insurance has been received by the APC as specified under Section 11 below.

All work by Consultant shall be completed and all deliverables submitted to and in the
possession of the APC by xxxxxx, 201x. Extensions of the above term may be made only
upon written authorization by the APC.

Consultant acknowledges that timely performance of services is an important element of this
Agreement and will perform services in a timely manner consistent with sound professional
practices.

7. PROJECT INSPECTION AND ACCOUNTING RECORDS

APC, Consultant and all subcontractors shall maintain all source documents, accounting
records, and other supporting papers connected with performance of work under this
Agreement for a minimum of three (3) years from the date of final payment, or until annual
audit resolution is achieved, whichever is later. All such supporting information shall be
made available for inspection and audit by representatives of State of California Department
of Transportation (State), the California State Auditor, and auditors representing the federal
government. Copies will be made and furnished by APC upon request, at no cost to State.

8. OWNERSHIP OF FINAL REPORTS AND PRODUCTS:

All original reports and documents together with such backup data as required by this
Agreement shall be and shall remain the property of the APC and State.

Consultant is advised that, according to Government Code Section 7550, which states in part
that “Any documents or written reports prepared as a requirement of this contract shall
contain, in a separate section preceding the main body of the document, the number and
dollar amounts of all contracts and subcontracts relating to the preparation of those
documents or reports if the total cost for work by non-employees of the public agency
exceeds $5,000.”

9. TERMINATION
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10.

At any time the APC may suspend indefinitely or abandon the project, or any part thereof,
and may require Consultant to suspend the performance of its services. In the event the APC
abandons or suspends the project, Consultant shall receive compensation for services
rendered to date of abandonment and suspension in accordance with the provisions of
Sections 2 and 3 herein.

It is understood and agreed that should the APC determine that any part of the work involved
in the program is to be suspended indefinitely, abandoned, or canceled, this Agreement shall
be amended accordingly. Such abandonment or cancellation of a portion of the program
shall in no way void or invalidate this Agreement as it applies to any remaining portion of the
project.

If, in the opinion of the APC, Consultant fails to perform or provide prompt, efficient and
thorough service, or if Consultant fails to complete the work within the time limits provided,
the APC shall have the right to give notice in writing to Consultant of its intention to
terminate this Agreement. The notice shall be delivered to Consultant at least seven (7) days
prior to the date of termination specified in the notice. Upon such termination the APC shall
have the right to take Consultant's studies, and reports insofar as they are complete and
acceptable to the APC and pay Consultant for its performance rendered, in accordance with
Sections 2 and 3 herein, prior to delivery of the notice of intent to terminate, less the amount
of damages, general or consequential, if any, sustained by the APC due to the breach of this
Agreement by Consultant. Said termination of the Agreement shall not relieve Consultant of
its liability to the APC for any damages, general or consequential, which the APC may
sustain as a result of Consultant's failure to satisfactorily perform its obligations under this
Agreement.

RESPONSIBILITY FOR CLAIMS AND LIABILITIES

Consultant shall indemnify and hold harmless the APC and its agents and officers against and
from any and all claims, lawsuits, actions, liability, damages, losses, expenses, and costs
(including but not limited to attorney's fees), brought for, or on account of, injuries to or
death of any person or persons including employees of Consultant, or injuries to or
destruction of property including the loss of use thereof, arising out of, or resulting from, the
performance of the work described herein, provided that any such claim, lawsuit, action,
liability, damage, loss, expense, or cost is caused in whole or in part by any negligent or
intentional act or omission of the Consultant, any subcontractor, anyone directly or indirectly
employed by any of them, or anyone for whose acts any of them may be liable. Where
Consultant is found to have caused the injury, damage, or loss only in part, Consultant shall
hold the APC harmless only to the extent Consultant caused the injury, damage, or loss. The
APC agrees to timely notify Consultant of any such negligence claim and to cooperate with
Consultant to allow Consultant to defend such a claim.

The APC shall indemnify and hold harmless Consultant, its officers, agents, and employees
from any and all claims, suits, losses, damages, costs (including reasonable attorney’s fees)
and demands, pure economic damages, administrative fees, penalties and fines imposed, and
demands, including reasonable attorney’s fees connected therewith, on account of personal
injury, including death, or property damage, sustained by any person or entity not a party to
this Agreement between Consultant and the APC and arising out of the performance of such
Agreement to the extent such injury, death or damage is caused by the negligence or willful
misconduct of the APC or its contractors or their respective employees, officers and agents.
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11.

The APC agrees to the full extent permitted by law, to indemnify, defend, and hold harmless
Consultant, its officers, directors, shareholders, employees, affiliates, and subsidiaries and
their successors from and against any and all claims, demands, losses, penalties, fines and
causes of action of every kind and character (including reasonable attorney fees) arising from
or relating to Pre-existing Conditions.

INSURANCE

Consultant, at its expense, shall secure and maintain at all times during the entire period of
performance of this Agreement, insurance as set forth herein with insurance companies
acceptable to the APC for the APC’s protection, its elected or appointed officials, employees
and volunteers, Consultant and any other independent contractor from any and all claims
which may arise from operations under this Agreement, whether operations be by Consultant,
by another independent contractor, or by anyone directly or indirectly employed by either of
them.

Consultant shall provide to the APC Certificates of Insurance evidencing minimum coverage
as specified below:

Vehicle/Bodily Injury - $250,000 Each Person, $500,000
Each Occurrence and Vehicle/Property Damage - $250,000
Each Occurrence

OR

Combined Single Limit Vehicle Bodily Injury and Property
Damage Liability - $1,000,000 Each Occurrence

AND

General Liability - $1,000,000 per Occurrence for Bodily
Injury, Personal Injury and Property Damage

AND

Worker’s Compensation and Employer’s Liability: Limits
as required by the labor code of the State of California.

In the event of breach of any provision of this Section, or in the event any notice is received
which indicates any required insurance coverage will be diminished or canceled, the APC, at
its option, may, notwithstanding any other provision of this Agreement to the contrary,
immediately declare a material breach of this Agreement and suspend further work pursuant
to this Agreement.

Consultant shall not commence work, nor shall it allow its employees or subcontractors or
anyone to commence work contemplated through this Agreement until all insurance required
hereunder has been submitted to and accepted by the APC. Failure to submit proof of
insurance as required herein may result in awarding said Agreement to another bidder.
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12.

13.

Insurance coverage in a minimum amount set forth herein shall not be construed to relieve
Consultant for liability in excess of such coverage, nor shall it preclude the APC from taking
such other action as is available to it under any other provisions of this Agreement or
otherwise in law.

Before beginning the work, the Consultant shall furnish to the APC satisfactory proof that it
has secured, for the period covered under this Agreement, Workers Compensation Insurance
for all persons whom it may employ in carrying out the work completed under this
Agreement, in accordance with the "Workers Compensation and Insurance Act", Division IV
of the Labor Code of the State of California and any acts amendatory thereof. Such
insurance shall be maintained in full force and effect during the period covered by this
Agreement.

The Consultant shall sign and file with the APC a Workers Compensation Certificate prior to
performing any work. Consultant shall require all subcontractors similarly to provide
Workers' Compensation Insurance as required by the Labor Code of the State of California
for all of subcontractor's employees.

STANDARD OF CARE

The absence, omission, or failure to include in this Agreement items which are considered to
be a part of normal procedures for work of this type or which involve professional judgment
shall not be used as a basis for submission of inadequate work or incomplete performance.

The APC relies upon the professional ability and stated experience of Consultant as a
material inducement to entering into this Agreement. Consultant understands the use to
which the APC will put its work product and hereby warrants that all findings,
recommendations, studies and reports shall be made and prepared in accordance with
generally accepted professional practices.

Consultant will comply with all Federal, State and Local laws and ordinances as may be
applicable to the performance of work under this Agreement.

STATE AND FEDERAL REQUIREMENTS

Non-Discrimination Clause. a.) In the performance of work under this Agreement, APC,
Consultant and its sub-consultants shall not unlawfully discriminate, harass, or allow
harassment, against any employee or applicant for employment because of sex, race, color,
ancestry, religious creed, national origin, disability (including HIV and AIDS), mental
disability, medical condition (cancer), age (over 40), marital status, denial of family and
medical care leave and denial of pregnancy disability leave. b.) APC, Consultant and its sub-
consultants shall ensure that the evaluation and treatment of their employees and
applicants for employment are free from such discrimination and harassment. APC,
Consultant and its sub-consultants shall comply with the provisions of the Fair Employment
and Housing Act (Government Code, Section 12900 et seq.) and the applicable
regulations promulgated thereunder (California Code of Regulations, Title 2, Section
7285.0 et seq.). The applicable regulations of the Fair Employment and Housing
Commission implementing Government Code Section 12990 (a-f), set forth in Chapter 5 of
Division 4 of Title 2 of the California Code of Regulations are incorporated into this
Agreement by reference and made part hereof as if set forth in full. c.) APC, Consultant and
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its sub-consultants shall each give written notice of their obligations under this clause to
labor organizations with which they have a collective bargaining or other labor agreement.
d.) APC, Consultant and its sub-consultants will permit access to all records of employment,
employment advertisements, application forms, and other pertinent data and records by the
State Fair Employment Practices and Housing Commission or any other agency of the State
of California designated by State to investigate compliance with this section.

Disadvantaged Business Enterprise (DBE) Obligation. APC, Consultant and its sub-
consultants shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The consultant shall carry out applicable requirements of 49
CFR part 26 in the award and administration of DOT assisted contracts. Failure by the
consultant to carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as the recipient deems
appropriate.

Title VI of the Civil Rights Act of 1964. The consultant agrees to comply with all the
requirements imposed by Title VI of the Civil Rights Act of 1964, California Civil Code
section 51(b) and the regulations of the U.S. Department of Transportation issued thereunder
in 49 CFR Part 21.

Equal Employment Opportunity. In connection with the performance of this Agreement, the
Contractor shall not discriminate against any employee or applicant for employment

because of race, color, age, creed, sex, or national origin. Such action shall include, but not
be limited to, employment, upgrading, demotion or transfer, recruitment, or recruitment
advertising, layoff or termination, rates of pay or other forms of compensation and selection
for training, including apprenticeship.

Cost Principles. APC, Consultant and its sub-consultants will be obligated to agree, that (a)
Contract Cost Principles and Procedures, 48 CFR, Federal Acquisition Regulations System,
Chapter 1, Part 31, et seq., shall be used to determine the allowability of individual Project
cost items and (b) all parties shall comply with Federal administrative procedures in
accordance with Title 2, CFR, Part 200, Uniform Administrative Requirements, Cost
Administrative Requirements for Federal Awards, and 49 CFR, Part 18, Uniform
Administrative Requirements for Grants and Cooperative Agreements to State and Local
Governments, as applicable. For more information, refer to:
http://www.gpoaccess.gov/nara/index.html.

Record Retention and Audits. APC, Consultant and its sub-consultants shall maintain all
source documents, accounting records, and other supporting papers connected with
performance of work under this Agreement for a minimum of three (3) years from the date of
final payment, or until annual audit resolution is achieved, whichever is later. All such
supporting information shall be made available for inspection and audit by representatives of
State of California Department of Transportation (State), the California State Auditor, and
auditors representing the federal government. Copies will be made and furnished by APC
upon request, at no cost to State.

APC, Consultant and its sub-consultants shall each establish and maintain an accounting
system conforming to Generally Accepted Accounting Principles (GAAP), to support
invoices and requests for reimbursement that segregate and accumulate project costs by line
item, and can produce interim (quarterly) reports that clearly identify reimbursable costs and
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14.

15.

16.

17.

18.

other expenditures for the project.
COMPLIANCE

Consultant, in the conduct of the services contemplated within this agreement, shall comply
with all statues, State or Federal, and all ordinances, rules and regulations enacted or issued
by the County of Lake.

INDEPENDENT CONSULTANT

Both the APC and Consultant agree and acknowledge that the relationship between them is
that of public entity and independent contractor and shall in no event be considered that of
employer/femployee. The APC shall compensate Consultant by payment of the gross
amounts due to Consultant, and Consultant shall be solely responsible for any federal, state,
and local taxes and withholdings that may be applicable.

FINANCIAL INTEREST

The Consultant covenants that it has no interest and shall not acquire any interest, direct or
indirect, which would conflict in any manner or degree with the performance of its services
hereunder. The Consultant further covenants that in the performance of this Agreement, no
person having any such interest shall be employed or subcontracted.

SUCCESSOR AND ASSIGNMENTS

The APC and Consultant each binds itself, its partners, successors, and executors,
administrators, and assigns to the other party to this Agreement, and to the partners,
successors, executors, administrators and assigns of such party in respect to all covenants of
this Agreement.

Except as noted above, neither the APC nor Consultant shall assign, sublet, or transfer its
interest in this Agreement without the written consent of the other, however, Consultant
reserves the right to assign the proceeds due under this Agreement to any bank or person.

In the case of death of one or more members of the firm of Consultant, the surviving member
or members shall complete the professional services covered by this Agreement.

NOTICES

Notices pursuant to this Agreement shall be served via registered United States mail, or when
personally delivered as follows:

Lisa Davey-Bates, Executive Director
Lake County/City Area Planning Council
525 S. Main St., Suite G

Ukiah, CA 95482

19. VENUE
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The venue for this agreement shall be Lake County, California.
20. EXTENT OF AGREEMENT:

This Agreement and all exhibits made a part hereof constitute the entire Agreement between
the parties. In case of conflict or inconsistency between this Agreement and any exhibits, this
Agreement shall control. This Agreement shall not be modified except by written agreement
of both parties.

IN WITNESS WHEREOF, the parties hereto have caused their duly authorized officers to
execute this Agreement in duplicate as of the day and year first written above.

Lisa Davey-Bates, Executive Director Consultant Name, Position
Lake County/City Area Planning Council Firm Name, LLC
Federal ID No.:
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